BID TABULATION

PROJECT NO. # CP062422
LOCATION: 194B GSB **DATE: 3/26/2008**
DESCRIPTION: Dobbs Pavilion Phase II - Servery & Bldg Improve **TIME: 1:30 PM**

Estimate: $371,824
Additive Alternate 1: $4,550
Additive Alternate 2: $11,250
Additive Alternate 3:
Additive Alternate 4:
Additive Alternate 5:
Additive Alternate 6:

A/E: Thomas Roof Inc. - Architects **Project Manager: Heiddi Davis**

Planning, Design, and Construction-Campus Facilities

Bidders Name	Add. No. 2	Sub List	MBE/ WBE	Bid Signed	Bid Bond	Bid Qualif.	Base Bid	Additive Alternates	Comme
GBH Builders Inc. Jefferson City MO	✓	✓	49%	✓	5%	✓	325,000	1 2,600 2 2,700	
Five Oaks Assoc. Centralia MO	✓	✓	20%	✓	5%	✓	404,000	1 2,600 2 4,500	
United HRB Jefferson City MO	✓	✓	0%	✓	5%	✓	383,000	1 4,200 2 2,200	
								1 2	
								1 2	
								1 2	
								1 2	
								1 2	
								1 2	
								1 2	